Reconnaissance Report Matanuska-Susitna Borough
Trunk Road Extension South MSB Project No. 35007

8.0 COST ESTIMATE
A cost estimate for each of the alternative alignments is summarized below and detailed in

Appendix D.

8.1 ROW AcQuISITION COSTS

ROW acquisition is necessary for all of the alignments; cost information is based upon available
MSB tax assessment records. The following table summarizes estimated ROW costs. As the
design advances and ROW impacts are refined, appraisal, acquisition and relocation analysis
will be conducted. These costs are included within the preliminary road construction costs

shown below.

Table 3. ROW Acquisition Costs

. . Number of .

Alignment Alternative Parcels Affected Estimated ROW Cost

Nelson Road East 9 $241,400

Nelson Road West 8 $205,100

Nelson Road

Extension 5 $205,200

Trunk Road South 7 $219,200

Seward Meridian 9 $536,500
8.2 RoAbp CONSTRUCTION COSTS
Nelson Road East $2.7 million
Nelson Road West $9.0 million
Nelson Road Extension $5.2 million
Seward Meridian $19.6 million
Trunk Road Extension $8.3 million
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